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Form of Facilities Construction and Reimbursement Agreement 
For Electric Generation – Third Party (continued) 

 
3.3 Construction.   KeySpan shall be responsible for the mechanical construction and final electrical wiring from 

electrical and telemetering cabinets to equipment of the Metering Facilities. The Customer shall be responsible 
for civil construction (foundations, grading, and final restoration) and electrical supply.  All construction shall 
be done in accordance with the Standards. Customer is also responsible for installing its own redundant 
equipment (e.g. communications, measurement). 

 
Article 4 

Customer Designed/Constructed Facilities 
 
4.1 Design and Construction.   Except as otherwise specifically set forth herein, all other Facilities shall be 

designed and constructed by Customer in accordance with the Standards. 
 
4.2 Plant In-Service Date.   Customer shall use commercially reasonable efforts to complete its construction so 

that the Plant will be fully operational and capable of accepting natural gas deliveries on or before ________, 
200_.  Customer, however, does not, and cannot guarantee or ensure that such construction will be 
completed or that the Plant will be operational by such date and Customer will not be liable to KeySpan or 
otherwise in the event that its construction is not completed and/or the Plant is operational by such date. 

    
Article 5 

Approval of Plans and Certification of Facilities 
 
5.1 Approval of Plans.   For the facilities to be designed and constructed by Customer pursuant to this 

Agreement, prior to commencement of construction, Customer shall furnish all drawings, plans and 
specifications to KeySpan for KeySpan’s approval.  Within _______ (__) days of receipt, KeySpan shall 
either approve the drawings, plans and specifications or notify Customer of any required changes provided 
that such changes are not inconsistent with this Agreement. 
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