

ComNet (USA) LLC
PSC No.: 1
Effective Date: April 28, 2012

Section: 2
Leaf No: 10
Revision: 0
Superseding revision:

SECTION 2: REGULATIONS

2.1 Undertaking of the Company (cont'd.)

2.1.8 Special Construction (cont'd.)

- E) on an expedited basis;
- F) on a temporary basis until permanent facilities are available;
- G) involving abnormal costs; or
- H) in advance of its normal construction.

2.1.9 Ownership of Facilities

Title to all facilities provided in accordance with this tariff remains in the Company, its agents or contractors. Equipment furnished by the Company on the premises of a subscriber is the property of the Company.

Issued By: Linda Peng, Secretary, 700 South Flower Street, Suite 750, Los Angeles, CA 90017

Cancelled effective 10/15/2018.
Cancelled effective 10/15/2018.