
SECTION 6. ORDERING OPTIONS

II. Access Order (Continued)

D. Access Service Request Modifications: (Continued)

2. **Design Change Charge**: The Customer may request a Design Change to the service ordered. A Design Change is any change to an ASR which requires Engineering Review. An Engineering Review is a review by Company personnel of the service ordered and the requested changes to determine what change(s) in the design, if any, are necessary to meet the Customer's request. Design Changes include such changes as the addition or deletion of optional features or functions, a change in the type of Transport Termination (Switched Access only) or type of Channel interface. Any other changes are not considered Design Changes for purpose of this subsection and will require issuance of a new ASR and the cancellation of the original ASR with appropriate cancellation charges applied.

The Design Change Charge will apply on a per order, per occurrence basis, for each order requiring a Design Change. The applicable charges, as set forth under Section 6.II.H. following, are in addition to any Service Date Change Charges that may apply.

3. **Expedited Order Charge**: When placing an Access Order for service(s) for which a Standard Interval exists, a Customer may request a Service Commencement Date that is earlier than the Standard Interval Service date, in which case an Expedite Charge will apply. The Expedite Charge will not apply if the new Service Commencement Date is more than five days from the date of the request to the Company of the expedited order request. The request for an earlier service date may be received from the Customer prior to its issuance of an ASR, or after the ASR has been issued but prior to the service date. The Company has the exclusive right to accept or deny the Expedite Order request. However if, upon reviewing availability of equipment and scheduled work load, the Company agrees to provide service on an expedited basis and the Customer accepts the Company's proposal, an Expedite Charge will apply.

If the Company is subsequently unable to meet an agreed upon expedited service date, then the Expedite Charge will not apply.

In the event the Company provides service on an expedited basis on the Customer's request, and the Customer delays service or is not ready for delivery of service at the time of installation, a Service Date Change Charge will apply in addition to the Expedite Charge.

In the event that the Customer cancels an expedite request, the Expedite Charge will be added to any applicable Cancellation Charge specified herein.

By:

Onvoy Regulatory Manager
300 South Highway 169, Suite 700
Minneapolis, Minnesota 55426