Received: 11/09/2011 Status: CANCELLED Effective Date: 12/09/2011

Budget PrePay, Inc. d/b/a Budget Phone PSC NO: 3 - Telephone

Effective Date: December 9, 2011

Leaf: 21 Revision: 0 Superseding Revision:

ACCESS SERVICES TARIFF

SECTION 2 - RULES AND REGULATIONS (CONT'D.)

2.1 Undertaking of Budget Phone, Inc. (Cont'd.)

2.1.8 Special Construction

Subject to the arrangement of the Company and to all of the regulations contained in this rate sheet, special construction of facilities may be undertaken on a reasonable efforts basis at the request of the Customer. Special construction is that construction undertaken and characterized by one or more of the following:

- A. where facilities are not presently available and there is no other requirement for the facilities so constructed;
- B. of a type other than that which the Company would normally utilize in the furnishing of its services;
- C. where facilities are to be installed over a route other than that which the Company would normally utilize in the furnishing of its services;
- D. where facilities are requested in a quantity greater than that which the Company would normally construct;
- E. where installation is on an expedited basis;
- F. on a temporary basis until permanent facilities are available;
- G. installation involving abnormal costs; or
- H. in advance of its normal construction schedules.

Special construction charges for Switched Access Service will be determined on an individual use basis.

2.1.9 Ownership of Facilities

Title to all facilities provided in accordance with this rate sheet remains in the Company, its agents, contractors or suppliers.

Issued By: David Donahue, Chief Financial Officer, Bossier City, LA 71111