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SECTION 2 - RULES AND REGULATIONS 
 
2.21 Special Construction And Special Arrangements 
 

2.21.1 Special Construction - Subject to the agreement of the Company and to all of the regulations 
contained in this tariff or any applicable contract, special construction and special arrangements 
may be undertaken on a reasonable effort basis at the request of the Customer. Special 
arrangements include any service or facility relating to a regulated telecommunications service not 
otherwise specified under this tariff or any applicable contract, or for the provision of service on an 
expedited basis or in some other manner different from the normal tariff or contract conditions. 
Special construction is that construction undertaken: 

 
(A) Where facilities are not presently available, and there is no other requirement for the 

facilities so constructed, 
 

(B) Of a type other than that which the Company would normally utilize in the furnishing of 
its services, 

 
(C) Over a route other than that which the Company would normally utilize in the furnishing 

of its services, 
 

(D) In a quantity greater than that which the Company would normally construct, 
 

(E) On an expedited basis, 
 

(F) On a temporary basis until permanent facilities are available, 
 

(G) Involving abnormal costs, or  
 

(H) In advance of its normal construction. 
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