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Form of Facilities Construction and Reimbursement Agreement 
For Electric Generation – Third Party (continued)  

 
 WHEREAS, KeySpan has agreed to design and construct certain of the facilities in accordance 
with the provisions of this Agreement; and 
 
 WHEREAS, the Parties intend to enter into an Operation and Maintenance Agreement (the “O&M 
Agreement”) for the operation and maintenance by KeySpan of certain of the facilities during the term of the 
Gas Transportation Agreement. 
 
 NOW THEREFORE, for and in consideration of the premises and mutual covenants herein 
contained, Customer and KeySpan hereby agree as follows: 
 

Article 1 
Definitions  

 
1.1 “Facilities” means the natural gas and ancillary facilities necessary for the transportation of natural 

gas pursuant to the Gas Transportation Agreement and constructed in accordance with this 
Agreement.   

 
1.2 “Gas Transportation Agreement” has the meaning ascribed to it in the recitals above. 
 
1.3 “O&M Agreement” is the agreement to be entered into between the Parties for the post 

construction operation and maintenance of certain of the Facilities by KeySpan. 
 
1.4 “Premises” means the site on which the Plant and/or the Facilities are to be located including all 

areas to which access may be required in order for the Parties to perform their respective 
obligations under this Agreement.  

 
1.5 “Plant” has the meaning ascribed to it in the recitals above. 
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