Received: 10/03/2006 Status: CANCELLED Effective Date: 01/01/2008

PSC NO: 1 GAS LEAF: 210.3 COMPANY: KEYSPAN GAS EAST CORPORATION REVISION: 0 INITIAL EFFECTIVE DATE: 11/03/06 SUPERSEDING REVISION: STAMPS:

Form of Facilities Construction and Reimbursement Agreement For Electric Generation (continued)

## Article 2 KeySpan Designed/Constructed Facilities

2.1 Facilities to be constructed by KeySpan. Subject to the receipt of all necessary governmental authorizations and permits, KeySpan shall design and construct approximately \_\_\_\_\_\_' of \_\_\_" wrapped steel gas main in accordance with the Standards. KeySpan shall use commercially reasonable efforts to complete the construction of such facilities on or before \_\_\_\_\_\_, 200\_. KeySpan, however, does not, and cannot guarantee or ensure that such facilities will be operational by such date, and KeySpan will not be liable to Customer or otherwise in the event that such facilities are not completed by such date.

## Article 3 Metering Facilities

- 3.1 Design. KeySpan shall design the mechanical and electrical facilities required for measuring the quantities of natural gas to be delivered to the Plant pursuant to the Gas Transportation Agreement (the "Metering Facilities"). Such design shall be in accordance with the Standards.
- 3.2 Procurement. KeySpan shall procure the materials and equipment necessary for the construction of the Metering Facilities.
- 3.3 Construction. KeySpan shall be responsible for the mechanical construction and final electrical wiring from electrical and telemetering cabinets to equipment of the Metering Facilities. The Customer shall be responsible for civil construction (foundations, grading, and final restoration) and electrical supply. All construction shall be done in accordance with the Standards. Customer is also responsible for installing its own redundant equipment (e.g. communications, measurement).

Issued by: Joseph F. Bodanza, Senior Vice President, Hicksville, NY

Cancelled by supplement No. 33 effective 01/01/2008 Suspended to 01/01/2008 by order in Case 06-G-1186. See Supplement No. 32. The supplement filing date was 08/30/2007 Suspended to 09/03/2007 by order in Case 06-G-1186. See Supplement No. 31. The supplement filing date was 02/27/2007 Suspended to 03/03/2007 by order in Case 06-G-1186. See Supplement No. 30. The supplement filing date was 11/01/2006