Received: 03/04/2019

Status: CANCELLED Effective Date: 08/01/2020

P.S.C. No. 1 – Water SUEZ Water New York Inc. Initial Effective Date: April 3, 2019 Leaf No. 74
Revision: 1
Superseding Revision: 0

## **GENERAL INFORMATION**

SECOND: To permit the Applicant to install fire hydrants and service connections from the said main to the property line of each premises to be served.
THIRD: (a) The Applicant's estimate of the cost of said main extension, including the cost of service connections is
(b) The Applicant's estimate of the cost of installing fire hydrants required for the extension isDollars (\$).
(c) The Company's estimate of installing the main extension, including the cost of the service connections, is Dollars (\$).
(d) The Company's estimate of the cost of installing fire hydrants required for the extension is Dollars (\$).
(e) The Company fees for inspection, testing and disinfection are Dollars (\$).
ARTICLE TWO
THE APPLICANT AGREES:
FIRST: To advance to the Company, simultaneously with the execution of this agreement the sum of Dollars (\$) which represents the Company inspection, testing and disinfection fees. Such amount shall be subject to reconciliation after all such costs are known and the difference shall be either refunded to or collected from the Applicant.
SECOND: To use contractors and materials acceptable to the Company. Said installation shall be pursuant to the Company's specifications, and shall be subject to the Company's inspection, testing and acceptance. The Company shall require the Applicant's contractor to warrant the work in accordance with Paragraph NINTH of Article TWO. The Applicant shall obtain the contractors consent to this warranty requirement.
THIRD: To connect the buildings under construction to the said service connections upon completion thereof for the purpose of receiving regular water service therefrom.

Cancelled by supplement No. 7 effective 08/01/2020
Suspended to 08/01/2020 by order in Case 19-W-0168. See Supplement No. 6. The supplement filing date was 6/30/2020
Suspended to 07/31/2020 by order in Case 19-W-0168. See Supplement No. 6. The supplement filing date was 6/30/2020
Suspended to 06/30/2020 by order in Case 19-W-0168. See Supplement No. 7 The supplement filing date was 06/318/2020
Suspended to 5/issuedbyy Christopherake Grazianos W. See Supplement No. 3. The supplement filing date was 06/3/2019
Suspended to 02/01/2020 by order in Case 19-W-0168. See Supplement No. 3. The supplement filing date was 06/3/2019