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SECTION 4 - REGULATIONS (Cont’d) 

4.1 Undertaking of the Company (Cont’d) 

4.1.7 Special Construction 

Subject to the arrangement of the Company and to all of the regulations contained 
in this Tariff, special construction of facilities may be undertaken on a reasonable 
efforts basis at the request of the Customer.  Special construction is that 
construction undertaken: 

A. where facilities are not presently available, and there is no other 
requirement for the facilities so constructed; 

B. of a type other than that which the Company would normally utilize in the 
furnishing of its services: 

C. over a route other than that which the Company would normally utilize in 
the furnishing of its services; 

D. in a quantity greater than that which the Company would normally 
construct;

E. on an expedited basis; 

F. on a temporary basis until permanent facilities are available; 

G. involving abnormal costs; or 

H. in advance of its normal construction. 

Special construction charges will be determined as described herein. 

4.1.8 Ownership of Facilities 

Title to all facilities provided in accordance with this Tariff remains in the 
Company, its agents, contractors, or suppliers. 
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