

CROSS RIVER FIBER LLC
P.S.C. No. 1 TELECOMMUNICATIONS
Effective Date: 10/29/2015

Leaf: 16
Revision: 0
Superseding revision: -

4.1 General

Special Custom Network Engineering Designs, construction or arrangement of facilities may be undertaken on a reasonable efforts basis at the request of the Customer, and upon a determination by the Company that such charges should apply in that particular instance. Custom Network Engineering Designs and Special Construction are undertaken:

- A. where facilities are not presently available and an extension of service is required;
 - 1. An extension of service means any construction or installation of plant and/or facilities to convey service from existing and/or new plant or facilities to a Customer. Plant and/or facilities consists of equipment, including wires, cable and poles.
- B. where type of service is of a type other than that which the Company would normally utilize in the furnishing of its service;
- C. where the service is requested over a route other than that which the Company would normally utilize in the furnishing of its Service(s);
- D. where the service is in a quantity greater than that which the Company would normally provide;
- E. where service is requested on an expedited basis;
- F. where service is requested on a temporary basis until permanent facilities are available;
- G. where the service requested involves abnormal costs; or
- H. where service is requested in advance of the Company's normal construction schedule.