XO Communications Services, LLC

New York PSC – Tariff No. 3 - Telephone Effective Date: September 20, 2013

Revision: 0 Superseding Revision:

Leaf 46

ACCESS SERVICE

SECTION 3 - SWITCHED ACCESS SERVICE, (CONT'D.)

3.5 Special Construction

<u>General</u> - Subject to the agreement of the Company and to all of the regulations contained in this tariff, special construction of Company Facilities may be undertaken by the Company on a reasonable-efforts basis at the request of the Customer. Special construction is that construction undertaken:

- **a.** where facilities are not presently available, and there is no other requirement for the facilities so constructed; or
- **b.** of a type other than that which the Company would normally utilize in the furnishing of its services; or
- c. over a route other than that which the Company would normally utilize in the furnishing of its services; or
- **d.** in a quantity greater than that which the Company would normally construct; or
- **e.** on an expedited basis; or
- **f.** on a temporary basis until permanent facilities are available; or
- **g.** involving abnormal costs; or
- **h.** in advance of its normal construction; or
- i. when the Company furnishes a facility or service for which a rate or charge is not specified in the Company's tariff.

Customer Acceptance

Rates and charges for special construction shall be determined and presented to the Customer for its approval prior to the start of construction. No construction will commence until and unless the Customer accepts in writing the rates and charges as presented by the Company.

Basis of Rates and Charges

Rates and charges shall be based on the costs incurred by the Company and may include any one or any combination of the following:

- **a.** Nonrecurring Charges;
- **b.** Recurring Monthly Rates; and/or
- **c.** Termination Liabilities.