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TELECOMMUNICATIONS SERVICES TARIFF

3.0 General Rules and Regulations (Cont’d)

3.14  Special Construction and Special Arrangements

Subject to the agreement of Company and to all of the regulations contained in the
tariffs of Company, special construction and special arrangements may be undertaken
on a reasonable efforts basis at the request of the Customer. Special arrangements
include any service or facility relating to a regulated telecommunications service not
otherwise specified under tariff, or for the provision of service on an expedited basis or
in some other manner different from the normal tariff conditions. Special construction
is that construction undertaken:

A. where facilities are not presently available, and there is no other requirements
for the facilities so constructed;

B. of a type other than that which Company would normally utilize in the
furnishing of its services;

C. over a route other than that which Company would normally utilize in the
furnishing of its services;

D. in a quantity greater than that which Company would normally construct;
E. on an expedited basis;

F. on a temporary basis until permanent facilities are available;

G. involving abnormal costs; or

H. in advance of its normal construction.
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